
FOR INFORMATIONAL PURPOSES ONLY.  ACTUAL AMOUNTS MAY VARY.

Single Site- Single Site-
Split Site Existing Ice Arena

Hard Construction Costs: 2,829,000$     3,710,000$  3,190,000$  
Soft Construction Costs: 1,560,000       1,946,000    2,048,000    
 Total Project Construction Costs: 4,389,000$     5,656,000$  5,238,000$  

Present Value (b)  of 5 years
 Additional Operating Costs (c): 354,188          N/A   N/A   
 Total Project Costs: 4,743,188$     5,656,000$  5,238,000$  

Present Value (b)  of 10 years
 Additional Operating Costs (c): 705,084          N/A   N/A   
 Total Project Costs: 5,094,084$     5,656,000$  5,238,000$  

Present Value (b)  of 15 years
 Additional Operating Costs (c): 1,052,920       N/A   N/A   
 Total Project Costs: 5,441,920$     5,656,000$  5,238,000$  

(a) Costs based on analysis provided by project manager and information from the District.
(b) Based on 4% annual discount rate.
(c) Additional operating costs included for the split site were labor of $63,900 and $10,057 for
     utilites/maintenance for the first year factored to increase by 4% and 2.5% respectively. 

Estimated Summary of New Service Center Costs (a)
Winnetka Park District

as of April 29, 2008

Following is a chart of net present value of operating costs for split site over 5, 10 and 15
years.

The net present value chart was calculated by Mesirow Financial also using the numbers
from the AT Report, January, 2008.


